2022 Road Planning Form

TOWNSHIP:		DATE:			
To avoid misunderstandings and appoint a liaison (generally the Seneral questions and commun However, Road Commission states by each Township.	Supervisor) to coolications are accep	rdinate road-rel ted, and encour	ated matter aged, by an	rs with the Roa y and all town	ad Commission. ship officials.
LIAISON:			Phone Number		
E-Mail Address		_	Fax Number		
Preferred Method of Commi	unication (circle):		E-Mail	Fax	Phone
2. Boom Mowing					
1. Driveway Culverts	(Onen Ended	Program Sheet	1		
2. Boom Mowing	\$		_		
3. Extra Width Mowing	\$		_		
4. Miscellaneous Ditching	\$		_		
5. Tree Trimming	\$		_		
6. Dust Control	#	of Applications			
Bag Chloride	Yes / No				
7. Contract Gravel*		Total Tons			
8. Sealcoat with Slag*		Total Miles	;		
9. Sealcoat with Trap Rock*		Total Miles	;		
10. Extra Hotmix	\$		_		
11. Fog Seal*		Total Miles	;		
12. Crackseal*		Total Miles	;		
13. De-berming		Total Miles	.		

^{*} Tons of Contract Gravel and # of miles of Sealcoat, Fog Seal, and Crackseal are needed by **December 31, 2021** so material bids can be let and material stock piles can be planned appropriately. Actual locations are required by March 31, 2022.

2022 Road Project Estimate Request

	between	&	
Approximate budget available fo	r this project:		
Type of work requested:			
	between	&	
Approximate budget available fo	r this project:		
Type of work requested:			
	between	&	
Approximate budget available fo	r this project:		
Type of work requested:			
	between	&	
Approximate budget available fo	r this project:		
Type of work requested:			
	between	&	
Approximate budget available fo	r this project:		
Type of work requested:			
	hatwaan	O	
Approximate budget available fo			
Approximate budget available fo			
Type of work requested:			

2023 - 2026 Planning

Please list any projects the Township plans to complete in the 2023 – 2026 construction seasons.

.			

Additional Notes and Requests